
                  STATE OF CALIFORNIA            B I D   S U M M A R Y           DEPARTMENT OF TRANSPORTATION          BID245 
                                                                                                                        PAGE  1 
     BID OPENING DATE    12/12/02                    IN SAN BERNARDINO COUNTY NEAR             RR INVOLVEMENT           12/16/02 
     CONTRACT NUMBER     08-483714                   BARSTOW AT VARIOUS LOCATIONS                             CONTRACT CODE 'B ' 
     LOCATION            08-SBD-40-0.0/R40.5                                                                   35 CONTRACT ITEMS 
 
 
                                                     STRUCTURE REHABILLITATION                 FEDERAL AID  ACIM-040-1(076)0E 
 
 
 
              DB GOALS:   DISADVANTAGED BUSINESS ENTERPRISE - 13.0% 
 PROPOSALS ISSUED    13   FUND TOTAL   HA21      6,491,000                         TOTAL NUMBER OF WORKING DAYS    210 
 
 NUMBER OF BIDDERS  3    ENGINEERS EST      5,911,000.00  AMOUNT UNDER     225,234.00        PERCENT UNDER EST  3.81 
 PROGRAM ELEMENTS      RAS 
 
               BID RANK       BID TOTAL   BIDDER ID         BIDDER INFORMATION  (NAME/ADDRESS/LOCATION) 
               --------      -----------  ---------         ------------------------------------------------- 
 
                   1         5,685,766.00    2              YEAGER SKANSKA INC                    909 684-5360 
                                                                                                  00140069 
                                                            P O BOX 87                        FAX 909 788-2449 
                                                            RIVERSIDE CA  92502-0087 
 
                   2         5,898,494.00    1              GRANITE CONSTRUCTION COMPANY          831 724-1011 
                                                                                                  00000089 
                                                            P O BOX 50085                     FAX 831 768-4021 
                                                            WATSONVILLE CA  95077-5085 
 
                   3         6,203,548.00    3              PAVE TECH INC                         760 729-7592 
                                                                                                  00720394 
                                                            735 LAGUNA DRIVE                  FAX 760 729-6158 
                                                            CARLSBAD CA  92008 



          08-483714                                                                                                BID245 
          08-SBD-40-0                S U M M A R Y   O F   R E M A I N I N G   B I D D E R S                       PAGE  2 
          12/12/02                                                                                                 12/16/02 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    02     ALCORN FENCE                                                 METAL BEAM GUARD RAIL 
           RIVERSIDE CA 
 
           APCO                                                         ASPHALT CONCRETE DIKE 
           GOSHEN CA 
 
           APPLY A LINE                                                 GROUND RUMBLE 
           REDDING CA 
 
           GLOBAL ENVIRONMENTAL                                         CONSTRUCTION AREA SIGN AND WATER POLLUTION CONTROL PLAN 
           FOUNTAIN VALLEY CA 
 
           GOSS CONSTRUCTION                                            BRIDGE DECK CONCRETE AND BRIDGE TREATMENT 
           COVINA CA 
 
           HARBER COMPANIES                                             REMOVE ASPHALT CONCRETE SURFACE 
           SAN BERNARDINO CA 
 
           SUDHAKAR COMPANY                                             STRIPING AND MARKERSS 
           RIALTO CA 
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          12/12/02                                                                                                 12/16/02 
                                            L I S T   O F   S U B C O N T R A C T O R S 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    01     ASPHALT DIKE CONSTRUCTION INC                                ASPHALT CONCRETE DIKE 
           GOSHEN CA 
 
           DE BRUIN CONSTRUCTION                                        POLYESTER AND METHACRYLATE 
           FRENCH CAMP CA 
 
           OUR VALLEY FENCE COMPANY                                     GUARD RAIL 
           RIDGECREST CA 
 
           PAVEMENT RECYCLING SYSTEM INC                                GRINDING 
           RIVERSIDE CA 
 
           SUDHAKAR COMPANY INTL                                        STRIPING 
           RIALTO CA 
 
 
 BIDDER ID NAME AND ADDRESS                                            DESCRIPTION OF PORTION OF WORK SUBCONTRACTED 
 _________ ____________________________________________________________ ____________________________________________________________ 
 
    03     APCO COMPANY                                                 ITEMS 18 THRU 22 (PARTIAL) 
           GOSHEN CA 
 
           HARBER COMPANY                                               ITEM 9 (PARTIAL) 
           SAN BERNARDINO CA 
 
           OUR VALLEY FENCE CO                                          ITEMS 10, 11 AND 28 THRU 30 (PARTIAL) 
           RIDGECREST CA 
 
           PAVEMENT RECYLING                                            ITEMS 8, 9, 16 AND 23 (PARTIAL) 
           RIVERSIDE CA 
 
           SUDHAKAR COMPANY                                             ITEMS 6 AND 31 THRU 35 (PARTIAL) 
           RIALTO CA 
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          12/12/02                                                                                                 12/16/02 
 
 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
       1     070012      PROGRESS SCHEDULE (CRITICAL PATH METHOD)       LS     LUMP SUM            4,500.00*          4,500.00 
       2     070018      TIME-RELATED OVERHEAD                          WDAY        210            1,000.00         210,000.00 
       3     074017      PREPARE WATER POLLUTION CONTROL                LS     LUMP SUM            3,000.00*          3,000.00 
                         PROGRAM 
       4     074020      WATER POLLUTION CONTROL                        LS     LUMP SUM           35,000.00*         35,000.00 
       5 (S) 120090      CONSTRUCTION AREA SIGNS                        LS     LUMP SUM            9,000.00*          9,000.00 
       6 (S) 120100      TRAFFIC CONTROL SYSTEM                         LS     LUMP SUM          265,000.00*        265,000.00 
       7 (S) 128650      PORTABLE CHANGEABLE MESSAGE SIGN               EA            2           16,500.00          33,000.00 
       8     150771      REMOVE ASPHALT CONCRETE DIKE                   M         6,510                1.50           9,765.00 
       9     150857      REMOVE ASPHALT CONCRETE SURFACING              M2       13,763               14.00         192,682.00 
      10     151272      SALVAGE METAL BEAM GUARD RAILING               M           850               30.00          25,500.00 
      11     151625      RECONSTRUCT METAL BEAM GUARD RAILING           M         1,900               85.00         161,500.00 
                         (WOOD POST) 
      12     153225      PREPARE CONCRETE BRIDGE DECK SURFACE           M2        4,012                3.00          12,036.00 
      13     153235      CLEAN BRIDGE DECK                              M2       11,806                3.00          35,418.00 
      14     190101      ROADWAY EXCAVATION                             M3          620               20.00          12,400.00 
      15     374002      ASPHALTIC EMULSION (FOG SEAL COAT)             TONN          7            1,000.00           7,000.00 
      16     390145      REPLACE ASPHALT CONCRETE SURFACING             M3       23,300              133.00       3,098,900.00 
      17     390102      ASPHALT CONCRETE (TYPE A)                      TONN        540               50.00          27,000.00 
      18     394002      PLACE ASPHALT CONCRETE (MISCELLANEOUS          M2          370               25.00           9,250.00 
                         AREA) 
      19     394040      PLACE ASPHALT CONCRETE DIKE (TYPE A)           M            67               14.00             938.00 
      20     394044      PLACE ASPHALT CONCRETE DIKE (TYPE C)           M         1,000               14.00          14,000.00 
      21     394046      PLACE ASPHALT CONCRETE DIKE (TYPE D)           M         1,960               14.00          27,440.00 
      22     394049      PLACE ASPHALT CONCRETE DIKE (TYPE F)           M         3,590               14.00          50,260.00 
      23     394053      SHOULDER RUMBLE STRIP                          M         7,750                3.00          23,250.00 
                         (AC, GROUND-IN INDENTATIONS) 
      24     515041      FURNISH POLYESTER CONCRETE OVERLAY             M3          139            1,900.00         264,100.00 
      25 (F) 515042      PLACE POLYESTER CONCRETE OVERLAY               M2        4,012               37.00         148,444.00 
      26 (F) 540102      TREAT BRIDGE DECK                              M2       11,806                6.00          70,836.00 
      27     540109      FURNISH BRIDGE DECK TREATMENT MATERIAL         L         4,725               14.00          66,150.00 
                         (LOW ODOR) 
      28 (S) 832003      METAL BEAM GUARD RAILING (WOOD POST)           M         3,310               60.00         198,600.00 
      29 (S) 839559      TERMINAL SYSTEM (TYPE ET)                      EA           28            2,800.00          78,400.00 
      30 (S) 839565      TERMINAL SYSTEM (TYPE SRT)                     EA           34            1,900.00          64,600.00 
      31     840515      THERMOPLASTIC PAVEMENT MARKING                 M2            8               50.00             400.00 
      32 (S) 840560      THERMOPLASTIC TRAFFIC STRIPE                   M        17,500                 .45           7,875.00 
                         (SPRAYABLE) 
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 ------------------------------------------------------------------------------------------------------------------------------------ 
     ITEM      ITEM                                                   UNIT OF     ESTIMATED 
      NO.      CODE                  ITEM DESCRIPTION                 MEASURE     QUANTITY          BID              AMOUNT 
 ------------------------------------------------------------------------------------------------------------------------------------ 
 
      33     850101      PAVEMENT MARKER (NON-REFLECTIVE)               EA        1,690                1.30           2,197.00 
      34     850111      PAVEMENT MARKER (RETROREFLECTIVE)              EA          930                2.50           2,325.00 
      35     999990      MOBILIZATION                                   LS     LUMP SUM          515,000.00*        515,000.00 
 
                                                                                                  TOTAL           5,685,766.00 
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     |-------------------------------|------------------------------- 
 ITEM|            SECOND             |            THIRD 
     |       BID         AMOUNT      |       BID         AMOUNT 
     |-------------------------------|------------------------------- 
   1 |         1,000.00*      1000.00|           500.00*       500.00 
   2 |         2,600.00     546000.00|           200.00      42000.00 
   3 |           500.00*       500.00|         5,000.00*      5000.00 
   4 |        15,000.00*     15000.00|        20,000.00*     20000.00 
   5 |         9,000.00*      9000.00|         8,000.00*      8000.00 
   6 |       125,000.00*    125000.00|       156,350.00*    156350.00 
   7 |         3,000.00       6000.00|         5,000.00      10000.00 
   8 |              .60       3906.00|             2.00      13020.00 
   9 |            13.00     178919.00|            12.00     165156.00 
  10 |            31.00      26350.00|            20.00      17000.00 
  11 |            85.00     161500.00|            57.00     108300.00 
  12 |             2.75      11033.00|             4.00      16048.00 
  13 |             3.00      35418.00|             2.00      23612.00 
  14 |           150.00      93000.00|            50.00      31000.00 
  15 |           900.00       6300.00|         2,500.00      17500.00 
  16 |           140.00    3262000.00|           160.00    3728000.00 
  17 |            36.00      19440.00|            75.00      40500.00 
  18 |            18.00       6660.00|            45.00      16650.00 
  19 |            14.00        938.00|             9.00        603.00 
  20 |            14.00      14000.00|             9.00       9000.00 
  21 |            14.00      27440.00|             9.00      17640.00 
  22 |            14.00      50260.00|             9.00      32310.00 
  23 |             3.50      27125.00|             1.00       7750.00 
  24 |         1,000.00     139000.00|         2,400.00     333600.00 
  25 |            32.00     128384.00|            50.00     200600.00 
  26 |             3.50      41321.00|             4.00      47224.00 
  27 |            23.50     111037.50|            17.00      80325.00 
  28 |            60.00     198600.00|            68.00     225080.00 
  29 |         2,800.00      78400.00|         2,800.00      78400.00 
  30 |         2,000.00      68000.00|         2,600.00      88400.00 
  31 |            50.00        400.00|            50.00        400.00 
  32 |              .45       7875.00|              .45       7875.00 
  33 |             1.25       2112.50|             2.00       3380.00 
  34 |             2.50       2325.00|             2.50       2325.00 
  35 |       494,250.00*    494250.00|       650,000.00*    650000.00 
 
 TOT                    5,898,494.00                   6,203,548.00 


